

Request for Proposal No. 2022-20

Amendment 01

This document is posted to capture the questions received, and agency answers provided, during the question and answer period of RFP No. 2022-20, issued October 25, 2021.

All amendments, addenda, and notifications related to this procurement will be posted on the [OSPI website](#) (if this was an open procurement) and on the Washington Electronic Business Solution ([WEBS](#)) website. Additional questions concerning this procurement must be submitted to contracts@K12.wa.us. Communication directed to other parties will be considered unofficial and non-binding on OSPI and PESB, and may result in disqualification of the Consultant.

To clarify our expectation regarding implementation timing, the third full paragraph on page 9 of (Section A.3. Background) is modified as follows:

We envision fiscal year 2022 as a planning period and fiscal years 2023 and 2024 as professional learning years. Educators will begin implementing their professional learning during fiscal year 2023 while they learn, and they will more completely fully implement MBL in their classrooms by the end of fiscal year 2024. We know that full implementation of MBL may take 6-8 years or more. Our goal is for full building implementation (as opposed to implementation in only the math department for example) to start by the end of fiscal year 2024. Schools already at full building implementation when they began participation will have enhanced their implementation and shared knowledge and resources with other schools.