Sole Source Notification
Post-School Survey for Special Education

It is the intent of Washington State to promote open competition and transparency for all contracts
for goods and services. In accordance with Department of Enterprise Service (DES) policy #DES-
140-00, all intended sole source contracts must be made available for public inspection for a period
of not less than fifteen (15) working days before the start date of the contract. This Sole Source
Notification satisfies the requirement.

This Sole Source Notification is available at the Office of Superintendent of Public Instruction
(OSPI) website and at the Department of Enterprise Services, Washington Electronic Business
Solution (WEBS) Procurement website under the following commodity codes: 924-05:
Advisory Services, Educational; 924-18: Educational Services, Alternative; 924-74: Special
Education; 924-78-Teaching and Instruction Services.

The Office of Superintendent of Public Instruction (OSPI) intends to award a $473,979 sole
source contract to Seattle University, specifically their Center for Change in Transition Services
(CCTS), for the period of October 15, 2025, through September 30, 2026. OSPI has the right to
renew this Contract in whole or in part for one additional contract year of 2026-27, by giving
notice to the Contractor.

The purpose of this contract is to continue OSPI's decades-long partnership with CCTS as our
state’s technical assistance on secondary transition supports for students with disabilities and
data collection and reporting partner for post-school outcome data.

Seattle University's Center for Change in Transition Services (CCTS) is Washington state’s
technical assistance center for transition planning and post-school outcome data. CCTS works
to empower educators to improve transition services for youth with disabilities through
partnerships, research, and training. The Individuals with Disabilities Education Act (IDEA) is a
federal statute pertaining to youth and young adults ages 3-21 who receive special education
and/or related services. Of the 17 performance indicators in IDEA, four relate to secondary
transition. These four indicators are also tied to the Local Education Agency (LEA) Application
for Federal Funds for Special Education. Research shows that quality IEPs (Indicator B13) lead to
more students staying in school (Indicator B2), which leads to higher graduation rates (Indicator
B1). Graduation is linked to positive outcomes for students after they've left high school
(Indicator B14), such as engagement in continued education or employment. CCTS is
responsible for the collection of statewide post-school outcome (PSO) data through the annual
Post-School Survey. School staff and other stakeholders use PSO data to inform practices
around transition services including instruction, development of transition plans, activities, and
agency collaboration. The goal is to increase engagement outcomes and decrease non-
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engagement. This all begins with quality IEPs that meet the requirements of Indicator B13,
ensuring that students with disabilities receive the services and supports necessary to pursue
their post-school expectations, and transition components are appropriately documented in
the IEP.

CCTS provides training and technical assistance around the components of quality IEPs as
aligned to Indicator B13, with the goal of improving post-school outcomes (B14). They are also
responsible for the Technical Assistance (TA) regarding Indicator B14 Data collection and
supervision and oversight of the data collection to ensure timeliness/accuracy and breakdown
the data for federal reporting and OSPI by graduation pathway, race/ethnicity, disability, agency
connections and outcomes by state, district, county and Educational Service Districts (ESDs).

Consultants contemplating the above requirements shall submit capability statements detailing
their ability to meet the state’s requirements no later than 3:00 pm on October 10, 2025.

Capability statements must address the following state requirements:
e Must be experienced and knowledgeable about the Washington state public education

system. At least one team member must have experience working in special education
at the secondary level.

e Must have in depth knowledgeable about the Individuals with Disabilities Education Act
and Washington state regulations on Special Education as outlined in the Washington
Administrative Code (WAC) Chapter 392-172A and be able to apply this knowledge to
writing effective IEP transition plans.

e Must be experienced and knowledgeable about Special Education Transition Services as
outlined in Indicator B13 under the Individuals with Disabilities Education Act.

e Must be experienced and knowledgeable about Special Education Post-School
Outcomes as outlined in Indicator B14 under the Individuals with Disabilities Education
Act.

e Must have the ability to maintain a secure, online data collection and reporting platform
for statewide Post-School Survey data on Washington state special education leavers.

e Must be able to provide technical assistance and training to school district
representatives for the annual Post-School Survey, and technical assistance and training
to school districts, agency representatives, and families on effective IEPs and transition
services.

e Must be able to use quantitative and qualitative data to share survey results and to be
able to teach agencies, districts, counties and ESD's how to use their data to inform
practice.

In the absence of other qualified sources, and pending approval by the Department of Enterprise

Services, it is OSPI's intent to make a sole source award of the contract mentioned above to
Seattle University.
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Although this Sole Source Notification is not an invitation to bid, if you feel your firm is able to
provide the goods or services listed above, you may submit a capability statement to:

Kyla Moore
Office of Superintendent of Public Instruction
Email: contracts@k12.wa.us

In accordance with DES Sole Source policy process #PRO-DES-140-00A, the following documents
are attached:

e Attachment 1 — A copy of the Sole Source Contract Filing Justification

e Attachment 2 — A copy of the proposed draft sole source contract in significantly final form

Attachment 1 - Sole Source Contract Filing Justification

Specific Problem or Need

e What is the business need or problem that requires this contract?

The Washington state legislature finds that research continues to suggest that high
expectations for students with disabilities is paramount to improving student outcomes.
The legislature further finds that to increase the number of students with disabilities who
are prepared for higher education, teachers and administrators in K-12 education should
continue to improve their acceptance of students with disabilities as full-fledged learners
for whom there are high expectations. The legislature also encourages continuous
development in transition services to higher education opportunities for these students.
The legislature recognizes that other states have authorized transition planning to
postsecondary settings for students with disabilities as early as the age of fourteen. To
remove barriers and obstacles for students with disabilities to access to postsecondary
settings including higher education, the legislature intends to authorize transition
planning for students with disabilities as soon as practicable when educationally and
developmentally appropriate.” [ 2015 c 217 s 1.]

Completion of the Post-School Survey is a requirement of state and federal statutes,
specifically 20 U.S.C. § 1416(a)(3)(B) of IDEA, WAC 392-172A-07015, and WAC 392-172A-
07020. Annually, OSPI must report on Washington state’s progress for each performance
indicator as well as each school district's progress for Indicators 1-14. Post-school
outcome data are part of the application for federal Individuals with Disabilities
Education Act (IDEA) Part B funds as a performance indicator. In addition, results of the
Post-School Survey inform areas of programmatic improvement for OSPI and school
districts to develop strategies and action plans that impact positive post-school
outcomes for their students.

Post-school outcome data are collected annually using survey research methodology

and a census method. School district staff conduct phone calls to former students who
have permanently exited high school and had IEPs in place at the time of exit. School
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districts use administrative records to verify their former student lists for a statewide
total number. School district staff view online training modules and used resources
developed by Seattle University’s Center for Change in Transition Services (CCTS) to
conduct survey phone calls and record responses in the Transition Systemic Framework
2.0 (TSF2), CCTS's secure, online data collection platform. Using student records, school
districts record attempts to contact each of their leavers and report any reason for being
unable to conduct the survey with each former student or their family member (e.g.,
parent or guardian). Using this information and information from other indicator data
for students with IEPs that are receiving transition services, CCTS provides relevant,
necessary, and high quality technical assistance statewide.

Sole Source Criteria

e Describe the unique features, qualifications, abilities or expertise of the contractor proposed
for this sole source contract.
CCTS provides districts with both the technical assistance required to provide accurate
and timely reporting, in addition to valuable technical assistance based on the findings
from the B14 outcome data. The mechanisms currently in place are essential for both
compliance and to improve student outcomes for students with disabilities across
Washington. CCTS is our state’s data collection and reporting lead partner for post-
school outcome data. CCTS built and houses the data collection platform for this
required data collection activity and has worked closely with OSPI for over a decade to
draft state-mandated annual legislative reports on secondary transition, as well as OSPI's
annual federal special education reporting requirements. CCTS is nationally recognized
as a premier expert in secondary transition knowledge and supports for students with
disabilities and their educators. Washington state is viewed as a model, nationally, for
our post-school outcome response rates and outcomes; this is due in large part to OSPI's
close, stable partnership with CCTS.

e What kind of market research did the agency conduct to conclude that alternative sources

were inappropriate or unavailable? Provide a narrative description of the agency’s due
diligence in determining the basis for the sole source contract, including methods used by
the agency to conduct a review of available sources such as researching trade publications,
(ndustry newsletters and the internet; contacting similar service providers; and reviewing
statewide pricing trends and/or agreements.
The work described in this contract is time-intensive and OSPI does not have the staffing
capacity or subject matter expertise necessary to carry this work out. This is work that all
states must do and it is typically completed by colleges or universities that poses subject
matter expertise, for technical assistance and professional development, along with
research backgrounds for reporting purposes to the federal government. Washington
does not have a government agency or public education entity with the qualified staff
or requisite experience to carry this work out.
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No other businesses were contacted, as CCTS has built up infrastructure over more than
a decade related to this work. This includes developing and hosting a proprietary data
collection platform that every district in the state with a high school program utilizes
annually. To change to a new vendor would not simply include a change in responsibility
for the work; it would entail significant technical development costs to design and build
a new data collection and reporting platform, as well as the costs of retraining all special
education teachers in the state who conduct the post-school survey and report the
survey data.

e As part of the market research, include a list of statewide contracts review and/or

businesses contacted, date of contact, method of contact (telephone, mail, e-mail, other),
and documentation demonstrating an explanation of why those businesses could not or
would not, under any circumstances, perform the contract; or an explanation of why the
agency has determined that no businesses other than the prospective contractor can
perform the contract.
OSPI has determined that no businesses other than Seattle University can perform the
contract due to our invested in partnership with CCTS as a result of the platform and
data collection infrastructure they have built specifically to the requirements in
Washington. This includes developing and hosting a proprietary data collection platform
that every district in the state with a high school program utilizes annually. Changing to
a new vendor would not simply include a change in responsibility for the work; it would
entail significant technical development costs to design and build a new data collection
and reporting platform, as well as the costs of retraining all special education teachers
in the state who conduct the post-school survey and report the survey data. OSPI has
the intention of building our own platform, modeling the infrastructure developed by
CCTS. Therefore, the partnership and technical assistance delivered by CCTS will be
critical for OSPI to ensure an effective and successful transition from CCTS as the host of
this platform.

e Per the Supplier Diversity Policy, DES-090-06: was this purchase included in the agency's
forecasted needs report?
Yes, this contract is included in the Forecasted Needs Report.

e Describe what targeted industry outreach was completed to locate small and/or veteran-
owned businesses to meet the agency's need.
No other organizations presently exist that have developed the reporting infrastructure
that is customized to fit Washington state needs. To ensure that no other viable sources
exist, OSPI conducted market research that included:
o Review of statewide contracts in educational data management and transition
services. No available vendors offered platforms or services tailored to post-
school outcome data collection or transition planning aligned with IDEA Part B
requirements.
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o Outreach to other organizations and TA providers (both within Washington and
nationally) to determine capacity to provide comparable services. While several
organizations provide transition-related supports, none demonstrated the
infrastructure to custom build or maintain a statewide platform tied to
Washington’s PSO survey.

o Examination of national vendors that provide generic survey and data systems.
While such vendors exist, none are equipped with Washington-specific content,
experience, or the ability to integrate existing PSO processes and T-Folio
functionality without extensive redevelopment costs and delays.

o Prior procurement processes confirmed this reality. When OSPI explored
potential partners in earlier phases of transition data collection work, CCTS was
the only organization with the technical infrastructure and demonstrated
expertise to fulfill the requirements.

e What considerations were given to unbundling the goods and/or services in this contract,
which would provide opportunities for Washington small, diverse, and/or veteran-owned
businesses. Provide a summary of your agency's unbundling analysis for this contract.
The costs to change to a new vendor would be significant for the state and would result
in burden on school and district staff to learn a completely new data collection and
reporting system. Unbundling the data collection platform, reporting, and analysis would
not be feasible, as those are all inextricably connected. As to other types of secondary
transition support and services, OSPI works with multiple professional organizations and
community-based organizations as part of the Inclusionary Practices Technical
Assistance Network. CCTS is one member of that larger collaborative, and all the partners
coordinate and align supports for all students with disabilities, including transition
supports.

e Provide a detailed and compelling description that includes quantification of the costs and
risks mitigated by contracting with this contractor (i.e. learning curve, follow-up nature).
Endeavoring to find another qualified organization would mean missing important
federal data reporting timelines for the state and school districts. Changing to a new
vendor would entail significant technical development costs to design and build a new
data collection and reporting platform, as well as the costs of retraining all special
education teachers in the state who conduct the post-school survey and report the
survey data.

e Is the agency proposing this sole source contract because of special circumstances such as
confidential investigations, copyright restrictions, etc.? If so, please describe.

No.

e Is the agency proposing this sole source contract because of unavoidable, critical time
delays or issues that prevented the agency from completing this acquisition using a
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competitive process? If so, please describe. For example, if time constraints are applicable,
identify when the agency was on notice of the need for the goods and/or service, the entity
that imposed the constraints, explain the authority of that entity to impose them, and
provide the timelines within which work must be accomplished.

No.

e What are the consequences of not having this sole source filing approved? Describe in

detail the impact to the agency and to services it provides if this sole source filing is not
approved.
Completion of the Post-School Survey is a requirement of state and federal statutes,
specifically 20 U.S.C. § 1416(a)(3)(B) of IDEA, WAC 392-172A-07015, and WAC 392-172A-
07020. Annually, OSPI must report on Washington state’s progress for each performance
indicator as well as each school district's progress for Indicators 1-14. Post-school
outcome data are part of the application for federal Individuals with Disabilities
Education Act (IDEA) Part B funds as a performance indicator. In addition, results of the
Post-School Survey inform areas of programmatic improvement for OSPI and school
districts to develop strategies and action plans that impact positive post-school
outcomes for their students. CCTS provides districts with both the technical assistance
required to provide accurate and timely reporting, in addition to valuable technical
assistance based on the findings from the B14 outcome data. We need these
mechanisms for both compliance and to improve student outcomes for students with
disabilities across Washington. If this agreement is not approved it would disrupt and
complicate federal and state reporting requirements we have and the needed technical
assistance procedures in place for successful transition services.

Reasonableness of Cost

e Since competition was not used as the means for procurement, how did the agency

conclude that the costs, fees, or rates negotiated are fair and reasonable? Please make a
comparison with comparable contracts, use the results of a market survey, or employ some
other appropriate means calculated to make such a determination.
The proposed contract is performance-based in nature, meaning each deliverable is tied
to a specific due date and payment amount, which OSPI's Special Education department
determined to be appropriate for that piece of the work. OSPI's Special Education
department has extensive experience with professional development and resource
creation and believes the proposed costs are well within common and appropriate
amounts.

Attachment 2 — Proposed Draft Sole Source Contract

See next page
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CONTRACT FOR SERVICES
Contract No. 20260122

between

SUPERINTENDENT OF PUBLIC INSTRUCTION,
STATE OF WASHINGTON
(hereinafter referred to as Superintendent/OSPI)
Old Capitol Building, PO Box 47200
Olympia, WA 98504-7200

and

SEATTLE UNIVERSITY
(hereinafter referred to as Contractor)
901 12" Avenue
Seattle, WA 98122

Employer Identification #91-0565006
Unified Business ldentifier #178-021-006

In consideration of the promises and conditions contained herein, Superintendent and Contractor
do mutually agree as follows:

. DUTIES OF THE CONTRACTOR
I.A. General Objective. The general objectives of this Contract are as follows:
This Contract is necessary for the successful implementation and operation of the annual
Post-School Survey and the provision of technical assistance (TA) to school staff and other
stakeholders who use the post-school outcome data to increase post school engagement

and decrease non-engagement.

I.B. Scope of Work. In order to accomplish the general objectives of this Contract, Contractor
shall perform the following specific duties to the satisfaction of the OSPI Contract Manager:

Provide training and technical assistance around the components of quality IEPs as aligned
to Indicator B13, with the goal of improving post-school outcomes (B14).

I.C. Deliverables. The Contractor shall provide the following deliverables to the OSPI Contract
Manager by the dates indicated below:

SCHEDULE OF DELIVERABLES

- . # of
# Activity Deliverable Deliverables Due Date
Training and TA
1 Update Canvas Course - Student-Led IEPs to Link to newly updated 1 9/30/2026
address inequities for Black students with course
disabilities and students with 1D
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SCHEDULE OF DELIVERABLES

- : # of
# Activity Deliverable Deliverables Due Date
Training and TA
Maintain other Canvas course modules and
2 affiliated resources to remain responsive to Link to updated 1 9/30/2026
changes in field/legislation and IPTN goals for module/course/resources
Black students with disabilities and students with
ID
Training and TA
Provide, as requested, up to eight (8) trainings
to partners highlighting PSO data related to
disproportionality among to Black students with | Provide documentation
3 disabilities and those with ID. W|t_h _tralnlng materials, 8 9/30/2026
training dates and
At least one (1) training will be a recorded attendee information
webinar posted on the OSPI webpage that
addresses secondary transition components
compliance and best practice.
Post-School Survey (2025, 2026)
Continue to consult with OSPI regarding Post Describe in the Annual
4 School Survey resources, structure and data Progress Report any 1 9/30/2026
reporting, and update the back-end code to back-end improvements
include structural updates and database made.
refinement.
Post-School Survey (2025, 2026) Provide OSPI with a link
5 | Updated 2026 Post-School Survey course, to the finalized PSS 1 6/30/2026
reflecting changes/updates to the platform. course
Post-School Survey (2025, 2026) Provide OSPI with a
6 | Review data during the collection process to copy of the 2024 PSS 1 3/31/2026
ensure timeliness/accuracy (2025 PSS). scrub report.
Post-School Survey (2025, 2026)
| craduation pathway, raceisthniy (nciuding | Provide OSPIwith .
Black/African American), disability (including ID), da?g
agency connections, and outcomes by state, ’
district, county, and ESD (2025 PSS).
In Quarterly Report 12/31/2025
8 .';ﬁf;eﬁf;g;' ‘:‘f‘g‘r’%(Fzzoﬁge é°26) orovids training materials 3 3/31/2026
g ' and dates. 6/30/2026
9 Participation in interagency workgroups Provide OSPI with a 1 9/30/2026
Attend state-level transition meetings record of meeting dates
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SCHEDULE OF DELIVERABLES

- : # of
# Activity Deliverable Deliverables Due Date
10 Participation in interagency workgroups Provide OSPI with a 1 9/30/2026
IPTN meetings and follow-up activities record of meeting dates
Collaborating with Statewide Partners Provide documentation
11 | Share resources with OSPI, ESDs, IPTN with resources and 1 9/30/2026
members, agencies, parent/family organizations. | organization information.
Quarterly Newsletters 12/31/2025
12 Address issues and share resources related to Provide a link to 4 3/31/2026
transition and IPTN goals for Black students with | Quarterly Newsletters. 6/30/2026
disabilities and students with ID. 9/30/2026
Provide OSPI with
Reports Quarterly Progress 12/31/2025
= Quarterly Progress Reports Reports on contract 3 3/31/2026
L 6/30/2026
activities.
Reports Provide OSPI with
14 P Annual Progress Report 1 9/30/2026
Annual Progress Report -
on contract activities.

I.D. Accessibility and Brand Compliance. All documents, videos, audio records, presentations,
or other deliverables required under this Contract shall be produced in format, compliant with
the Americans With Disabilities Act and follow the Web Content Accessibility Guidelines
(WCAG) 2.0, OSPI's formatting standard specified in Attachment B — OSPI Americans with
Disabilities Act Compliance: Graphics and Colors, OSPI's Brand Use Policy, and OSPI’s
Style Guide, which are hereby incorporated by this reference. In the event that the
deliverables are not compliant, OSPI may require Contractor to promptly make modifications
that will make the deliverables compliant. Additionally, OSPI shall have the right to modify or
copy the deliverables in order to make them accessible and/or compliant.

I.E. Data Compliance. OSPI agrees to share student data with the Contractor in order to fulfill
the work prescribed under this Contract. Therefore, Contractor shall comply with a
forthcoming data sharing agreement, which will include an Agreement to Authorize the
Release and Use of Student-Level Data and a Statement of Confidentiality and Non-
Disclosure before any data will be exchanged.

Il PERIOD OF PERFORMANCE

Contractor shall not commence performance, or be entitled to compensation or reimbursement
for any services rendered, prior to the occurrence of each of the following conditions: (1) This
Contract must be executed by a representative of the Contractor and the Superintendent; (2)
Provisions of Chapter 39.26 RCW require the Agency to file this sole source Contract with the
Department of Enterprise Services (DES) for approval; no Contract so filed is effective nor shall
work commence under it until the fifteenth (15th) working day following the date of filing, subject
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to DES approval. In the event DES fails to approve the Contract, the Contract shall be null and
void; and, (3) Contract Manager must confirm the occurrence of conditions number one (1) and
two (2) and notify the Contractor to commence performance.

The schedule of performance of Contractor’s duties is as follows subject, however, to the three
(3) prior conditions to commencement of performance set forth immediately above:

October 15, 2025, date of approval by DES, or date of execution, whichever is later, through
September 30, 2026.

OSPI has the right to renew this Contract in whole or in part for one (1) additional contract year
of 2026-27, by giving notice to the Contractor. If OSPI provides such notice to the Contractor, the
Contractor shall be obligated to enter into a contract with the same fiscal obligations as the
previous Contract year, provided that OSPI and Contractor shall negotiate any revision of
additional services or goals beyond those encompassed in the previous Contract.

M. INVOICING & PAYMENT

llLA.1. Compensation Amount. In consideration of Contractor’s satisfactory performance of the
duties set forth herein, Superintendent shall compensate Contractor in an amount not to
exceed a total of four hundred seventy-three thousand, nine hundred seventy-nine dollars
($473,979) as noted below in part B, Schedule of Payments. Payment for satisfactory
performance shall not exceed this amount unless the parties mutually agree to a higher
amount prior to the commencement of any work, which will cause the maximum payment to
be increased.

llILA.2. Funding Source. One hundred percent (100%) of the funds for the payment of this
Contract are provided by federal program Grant to States — IDEA B, CFDA #84.027A/Award
#H027A250074 therefore, Contractor shall comply with Federal Grant Terms and Conditions,
attached hereto as Attachment A1.

I11.LA.3. All expenses necessary to the Contractor’s performance of this Contract not specifically
mentioned in the Contract shall be borne in full by the Contractor.

[11.B.1. Billing Procedure. Payment shall be made to the Contractor as follows:

Contractor shall submit invoices to the OSPI Contract Manager in accordance with the
Schedule of Payments set forth below:

SCHEDULE OF DELIVERABLES

# Deliverable : i 2l Unit Cost Activity Total Due Date
Deliverables
1 | Link to newly updated course 1 $46,000 $46,000 9/30/2026
2 | Link to updated module/course/resources 1 $36,000 $36,000 9/30/2026
Provide documentation with training
3 | materials, training dates and attendee 8 $10,000 $80,000 9/30/2026
information
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SCHEDULE OF DELIVERABLES

4 Deliverable A Unit Cost |  Activity Total Due Date
Deliverables
4 Describe in the Annual Progress Report 1 $41.522 $41.522 9/30/2026
any back-end improvements made.
5 Provide OSPI with a link to the finalized 1 $30.000 $30.000 6/30/2026
PSS course
6 Provide OSPI with a copy of the 2024 PSS 1 $50.000 $50,000 3/31/2026
scrub report.
7 Z’:t);/lde OSPI with a copy of the finalized 1 $50.000 $50.000 3/31/2026
. - 12/31/2025
8 Imnaate?i:?srtaerrmlgj/ clj?:{zgrt provide training 3 $10,000 $30.000 /2006
' 6/30/2026
9 S’;?(;/lsde OSPI with a record of meeting 1 $10.000 $10.000 9/30/2026
10 S’;?(;/lsde OSPI with a record of meeting 1 $10.000 $10.000 9/30/2026
1 Prowd_e d_ocu_mentathn with resources and 1 $10.000 $10.000 9/30/2026
organization information.
12/31/2025
. ) 3/31/2026
12 | Provide a link to Quarterly Newsletters. 4 $3,500 $14,000 6/30/2026
9/30/2026
. . 12/31/2025
e E:aor;/ol(:tes o contract actitics, oreSs 3 $4,456 $13,368 3/31/2026
' 6/30/2026
14 Provide OSPI v'chh Annual Progress Report 1 $10,000 $10,000 9/30/2026
on contract activities.
Sub Total $430,890
10%
Indirect $43,089
Contract
Total $473,979

I11.B.2. Invoice Requirements. The invoices shall document to the OSPI Contract Manager’s
satisfaction a description of the work performed and payment requested. Within
approximately thirty (30) calendar days of the OSPI Contract Manager receiving and
approving the invoice, payment will be mailed or electronically transferred to the Contractor
by Agency Financial Services, OSPI. In instances where multiple deliverables are due within
one month, the Contractor shall combine the payment and submit only one (1) invoice for the
month.
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The invoices must be emailed to the OSPI Contract Manager and shall include:
e OSPI Contract number
o Contractor name, address, telephone number, and email address for billing issues
if someone other than the Contractor’s Contract Manager
Contractor’s Federal Tax Identification Number
Contractor’s Statewide Vendor Number
Description of Services and Deliverables provided
Date(s) of Service, if applicable
When travel reimbursement is allowable, include depart/return times
Invoice amount for each Service or Deliverable, including applicable taxes

Contractor’s invoices for payment shall reflect accurate Contract prices. Invoices will not be
processed for payment until receipt of a complete invoice as specified herein. OSPI shall have
no obligation to pay Contractor for any services that do not comply with this Contract.

I1.B.3. Errors & Corrections. If errors are found in the submitted invoice or supporting
documents, the OSPI Contract Manager will notify the Contractor. In order to receive payment,
it shall be the responsibility of the Contractor to make corrections in a timely manner, resubmit
the invoice and/or supporting documentation as requested, and notify the OSPI Contract
Manager.

I11.B.4. Final Payment. Final payment shall be made after acceptance by the OSPI Contract
Manager if received by within sixty (60) days after the Contract expiration date, unless
negotiated with the OSPI Contract Manager and the Fiscal Budget Analyst. There will be no
obligation to pay any claims that are submitted sixty-one (61) or more calendar days after the
expiration date (“Belated Claims”). Belated Claims will be paid at OSPI’s sole discretion, and
any such potential payment is contingent upon the availability of funds.

V. CONTRACT MANAGEMENT
The following shall be the contact person for all communications and billings regarding the

performance of this contract. Any changes to this information shall be communicated to the other
party in writing as soon as reasonably possible.

Contractor OSPI

Intentionally left blank Intentionally left blank

Page 6 of 7 Contract 20260122 between OSPI and Seattle University
(Rev. 08/25)


mailto:marcinee@seattleu.edu

V. INCORPORATION OF ATTACHMENTS AND ORDER OF PRECEDENCE

Each of the attachments listed below is by this reference hereby incorporated into this Contract.
In the event of an inconsistency in this Contract, the inconsistency shall be resolved by giving

precedence in the following order:

incorporated.

VL.

Applicable Federal and state of Washington statutes and regulations

Special Terms and Conditions as contained in this basic contract instrument

Attachment A — Contract for Services, General Terms and Conditions

Attachment A1 — Federal Grant Terms and Conditions

Attachment B — OSPI Americans with Disabilities Act Compliance: Graphics and Colors
Any other provision, term or material incorporated herein by reference or otherwise

APPROVAL

This Contract shall be subject to the written approval of the Superintendent’s authorized
representative and shall not be binding until so approved. The Contract may be altered, amended,
or waived only by a written amendment executed by both parties.

We the undersigned agree to the terms of the foregoing Contract.

Seattle University

Superintendent of Public Instruction
State of Washington

Signature

Kyla L. Moore, Contracts Administrator

Printed Name

Title

Date

Who certifies that he/she is the Contractor
identified herein, OR a person duly qualified
and authorized to bind the Contractor so
identified to the foregoing Agreement.

Date

Approved as to FORM ONLY
by the Assistant Attorney General
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Attachment A
Contract for Services
GENERAL TERMS AND CONDITIONS

Definitions. As used throughout this Contract and General Terms and Conditions, the following
terms shall have the meaning set forth below:

“Contract” or “Agreement” means the entire written agreement between OSPI| and the
Contractor, including any attachments, exhibits, documents, or materials incorporated by
reference. Contract and Agreement may be used interchangeably.

"Contractor" shall mean that firm, provider, organization, individual, or other entity performing
service(s) under this Contract, and shall include all employees of the Contractor.

“Services” means all work performed or provided by Contractor pursuant to this Contract.

“Statement of Work” or “SOW?” or “Scope of Work” means a detailed description of the work
activities the Contractor is required to perform under the terms and conditions of this Contract,
including the deliverables and timeline.

"Subcontractor” shall mean one not in the employment of the Contractor, who is performing all
or part of those services under this Contract under a separate contract with the Contractor. The
terms " Subcontractor" and " Subcontractors" means Subcontractor(s) in any tier.

"Superintendent” shall mean the Office of Superintendent of Public Instruction (OSPI) of the
State of Washington, any division, section, office, unit or other entity of the Superintendent, or any
of the officers or other officials lawfully representing the Superintendent. Superintendent and
OSPI may be used interchangeably.

1. Access to Data. In compliance with Chapter 39.26 RCW, the Contractor shall provide access
to data generated under this Contract to the Superintendent, the Joint Legislative Audit and
Review Committee, and the State Auditor at no additional cost. This includes access to all
information that supports the findings, conclusions, and recommendations of the Contractor’s
reports, including computer models and methodology for those models.

2. Alterations and Amendments. This Contract may be amended only by mutual agreement
of the parties. Such amendments shall not be binding unless they are in writing and signed
by personnel authorized to bind each of the parties.

3. Americans with Disabilities Act (ADA) of 1990, Public Law 101-336, also referred to as
the “ADA” 28 CFR Part 35. The Contractor must comply with the ADA, which provides
comprehensive civil rights protection to individuals with disabilities in the areas of employment,
public accommodations, state and local government services, and telecommunications.

4. Assignment. Neither this Contract, nor any claim arising under this Contract, shall be
transferred or assigned by the Contractor without prior written consent of the Superintendent.

5. Assurances. The Superintendent and the Contractor agree that all activity pursuant to this
Contract will be in accordance with all applicable current federal, state and local laws, rules
and regulations.
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6.

10.

Attorney’s Fees. In the event of litigation or other action brought to enforce contract terms,
each party agrees to bear its own attorney’s fees and costs.

Audit Requirements. If the Contractor is a Subrecipient of federal awards as defined by the
Office of Management and Budget (OMB) CFR, Part 200, Subpart F, and expends seven
hundred and fifty thousand dollars ($750,000) or more in federal awards (does not apply to
contracts for goods and services) from all federal sources in any fiscal year beginning on or
after December 26, 2014, the Contractor shall procure at their expense a single or program-
specific audit for that year. The Contractor shall incorporate OMB CFR, Part 200, Subpart F
audit requirements into all contracts between the Contractor and its Subcontractors who are
Subrecipients of federal awards. The Contractor shall comply with any future amendments to
OMB and any successor or replacement Circular or regulation.

Budget Revisions. Any monetary amount budgeted by the terms of this Contract for various
activities and line-item objects of expenditure may be revised without prior written approval of
Superintendent, so long as the revision is no more than ten percent (10%) of the original line
item amount and the increase in an amount is offset by a decrease in one or more other
amounts equal to or greater than the increase. All other budget revisions exceeding ten
percent (10%) shall only be made with the prior written approval of the Superintendent.

Certification Regarding Debarment, Suspension, and Ineligibility. The Contractor
certifies that neither it nor its principals are debarred, suspended, proposed for debarment, or
voluntarily excluded from participation in transactions by any federal department or
agency. The Contractor further certifies that they will ensure that potential subcontractors or
any of their principals are not debarred, suspended, proposed for debarment, or voluntarily
excluded from participation in covered transactions by any federal department or agency.
“Covered transactions” include procurement contracts for goods that are expected to equal or
exceed twenty-five thousand dollars ($25,000). Contractor may do so by obtaining a
certification statement from the potential subcontractor or subrecipient or by checking online
at the System for Award Management (SAM), Excluded Parties List. The Contractor shall
immediately notify the Superintendent if, during the term of this contract, Contractor becomes
debarred. The Superintendent may immediately terminate this Contract by providing
Contractor written notice if Contractor becomes debarred during the term of this Contract.

The Contractor also certifies that neither it nor its principals are debarred, suspended, or
proposed for debarment from participation in transactions by any state department or
agency. The Contractor further certifies that they will ensure that potential subcontractors or
any of their principals are not debarred, suspended, or proposed for debarment from
participation in covered transactions by any state department or agency.

Certification Regarding Lobbying. The Contractor certifies that Federal-appropriated funds
will not be used to pay any person or organization for influencing or attempting to influence
an officer or employee of any agency, a member of Congress, officer or employee of Congress
or an employee of a member of Congress in obtaining any Federal contract, grant or any other
award covered by 31 USC 1352. Contractor must also disclose any lobbying with non-Federal
funds that takes place in connection with obtaining any Federal award. Contractor shall
require its subcontractors to certify compliance with this provision.
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11. Certification Regarding Wage Violations. The Contractor certifies that within three (3)
years prior to the date of execution of this Contract, Contractor has not been determined by a
final and binding citation and notice of assessment issued by the Washington Department of
Labor and Industries or through a civil judgment entered by a court of limited or general
jurisdiction to have willfully violated, as defined in RCW 49.48.082, any provision of RCW
chapters 49.46, 49.48, or 49.52.

The Contractor further certifies that it will remain in compliance with these requirements during
the term of this Contract. Contractor will immediately notify the Superintendent of any finding
of a willful violation entered by the Washington Department of Labor and Industries or through
a civil judgment entered by a court of limited or general jurisdiction entered during the term of
this Contract.

12. Change in Status. In the event of substantive change in the legal status, organizational
structure, or fiscal reporting responsibility of the Contractor, Contractor agrees to notify the
Superintendent of the change. Contractor shall provide notice as soon as practicable, but no
later than thirty (30) days after such a change takes effect.

13. Confidentiality. The Contractor acknowledges that all of the data, material and information
which originates from this Contract, and any student assessment data, material and
information which will come into its possession in connection with performance under this
Contract, consists of confidential data owned by the Superintendent or confidential personally
identifiable data subject to the federal Family Educational Rights and Privacy Act (FERPA)
(20 U.S.C. § 1232g; 34 CFR Part 99) or other privacy laws, and that the data must be secured
and protected from unauthorized disclosure by the Contractor. The Contractor is wholly
responsible for compliance with FERPA requirements.

The Contractor, therefore, agrees to hold all such material and information in strictest
confidence, not to make use thereof other than for the performance of this Contract, to release
it only to authorized employees and agents requiring such information and not release or
disclose it to any other party. The Contractor agrees to release such information or material
only to employees and agents who have signed a written agreement expressly prohibiting
disclosure or usages not specifically authorized by this Contract.

14. Copyright Provisions. Unless otherwise provided, all Materials produced under this
Contract shall be considered "works for hire" as defined by the U.S. Copyright Act and
copyright shall be owned by the Superintendent. The Superintendent shall be considered the
author of such Materials. If Materials are not considered “works for hire”, Contractor hereby
irrevocably assigns all right, title, and interest in Materials, including all intellectual property
rights, to the Superintendent effective from the moment of creation of such Materials.

Materials means all items in any format and includes, but is not limited to, data, reports,
documents, pamphlets, advertisements, books, magazines, surveys, studies, computer
programs, films, tapes, and/or sound reproductions. Copyright ownership includes the right to
patent, register and the ability to transfer these rights.

Contractor understands that, except where otherwise agreed to in writing or approved by the
Superintendent or designee, all original works of authorship produced under this Contract
shall carry a Creative Commons Attribution License, version 4.0 or later.
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All Materials the Contractor has adapted from others’ existing openly licensed resources must
be licensed with the least restrictive open license possible that is not in conflict with existing
licenses.

For Materials that are delivered under the Contract, but that incorporate pre-existing materials
not produced under the Contract, Contractor will license the materials to allow others to
translate, reproduce, distribute, prepare derivative works, publicly perform, and publicly
display. If the Contractor would like to limit these pre-existing portions of the work to non-
commercial use, the Creative Commons Attribution-NonCommercial (preferred) or Creative
Commons Attribution-NonCommercial-ShareAlike licenses, version 4.0 or later, are
acceptable for these specific sections.

The Contractor warrants and represents that Contractor has all rights and permissions,
including intellectual property rights, moral rights and rights of publicity, necessary to apply
such a license.

The Contractor shall exert all reasonable effort to advise the Superintendent, at the time of
delivery of data furnished under this Contract, of all known or potential invasions of privacy
contained therein and of any portion of such document which was not produced in the
performance of this Contract. The Superintendent shall receive prompt written notice of each
notice or claim of infringement received by the Contractor with respect to any data delivered
under this Contract. The Superintendent shall have the right to modify or remove any
restrictive markings placed upon the data by the Contractor.

15. Covenant Against Contingent Fees. The Contractor warrants that no person or selling
agent has been employed or retained to solicit or secure this Contract upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee, excepting bona
fide employees or bona fide established agent maintained by the Contractor for the purpose
of securing business. The Superintendent shall have the right, in the event of breach of this
clause by the Contractor, to annul this Contract without liability or, in its discretion, to deduct
from the contract price or consideration or recover by other means the full amount of such
commission, percentage, brokerage or contingent fees.

16. Disputes. In the event that a dispute arises under this Contract, it shall be determined by a
Dispute Board in the following manner: (1) The Superintendent shall appoint a member to the
Dispute Board; (2) the Contractor shall appoint a member to the Dispute Board; (3) the
Superintendent and the Contractor shall jointly appoint a member to the Dispute Board; (4)
the Dispute Board shall evaluate the dispute and make a determination of the dispute; and,
the determination of the Dispute Board shall be final and binding on the parties hereto.

As alternatives to the above Dispute Board process: (1) if the dispute is between two or more
state agencies, any one of the agencies may request intervention by the Governor, as
provided by 43.17.330 RCW, in which event the Governor’s process shall control; and, (2) if
the dispute is between a non-state agency and another state agency or non-state agency
party to this Contract, all the disputing parties may mutually agree to mediation prior to
submitting the dispute to a Dispute Board in the event the dispute is not resolved pursuant to
mediation within an agreed-upon time period.

17. Duplicate Payment. The Superintendent shall not pay the Contractor, if the Contractor has
charged or will charge the state of Washington or any other party under any other contract or
agreement, for the same services or expenses.
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18.

19.

20.

21.

22,

23.

Electronic signature. Any signature page delivered via fax machine or electronic image scan,
receipt acknowledged in each case, shall be binding to the same extent as an original, wet
ink signature page. Any Party who delivers such a signature page agrees to later deliver an
original counterpart to any Party which requests it.

Entire Agreement. This Contract contains all the terms and conditions agreed upon by the
parties. No other understandings, oral or otherwise, regarding the subject matter of this
Contract shall be deemed to exist or to bind any of the parties hereto.

Ethical Conduct. Neither the Contractor nor any employee or agent of the Contractor shall
participate in the performance of any duty or service in whole or part under this Contract in
violation of, or in a manner that violates any provision of the Ethics in Public Service law at
Chapter 42.52 RCW, RCW 42.17A.550, RCW 42.17A.555, and 41.06.250 prohibiting the use
of public resources for political purposes.

Contractor represents and warrants that it complies fully with all applicable procurement ethics
restrictions including, but not limited to, restrictions against Contractor providing gifts or
anything of economic value, directly or indirectly, to the Superintendent’s employees.

Governing Law and Venue. This Contract shall be construed and interpreted in accordance
with the laws of the State of Washington and the venue of any action brought hereunder shall
be in Superior Court for Thurston County.

Indemnification. To the fullest extent permitted by law, Contractor shall indemnify, defend
and hold harmless the Superintendent and all officials, agents, and employees of the
Superintendent, from and against all claims for injuries or death arising out of or resulting from
the performance of this Contract. “Claim” as used in this Contract, means any financial loss,
claim, suit, action, damage, or expense, including but not limited to attorney’s fees, attributable
for bodily injury, sickness, disease, or death, or injury to or destruction of tangible property
including loss of use resulting therefrom. Additionally, “claims” shall include but not be limited
to, assertions that the use or transfer of any software, book, document, report, film, tape or
sound reproduction or material of any kind, delivered hereunder, constitutes an infringement
of any copyright, patent, trademark, trade name, or otherwise results in an unfair trade practice
or in unlawful restraint of competition. Contractor’s obligation to indemnify, defend and hold
harmless includes any claim by Contractor’'s agents, employees, representatives, or any
subcontractor or its employees.

Contractor expressly agrees to indemnify, defend, and hold harmless the Superintendent for
any claim out of or incident to Contractor’s or subcontractor’s performance or failure to perform
the Contract. Contractor's obligation to indemnify, defend, or hold harmless the
Superintendent shall not be eliminated or reduced by any actual or alleged concurrent
negligence by Superintendent or its agents, employees, or officials.

Contractor waives its immunity under Title 51 RCW to the extent it is required to indemnify,
defend and hold harmless Superintendent and its agents, employees, or officials.

Independent Capacity of the Contractor. The parties intend that an independent Contractor
relationship will be created by this Contract. The Contractor and his/her employees or agents
performing under this Contract are not employees or agents of the Superintendent. The
Contractor will not hold himself/herself out as nor claim to be an officer or employee of the
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Superintendent or of the state of Washington by reason hereof, nor will the Contractor make
any claim or right, privilege, or benefit which would accrue to such employee under law.
Conduct and control of the work will be solely with the Contractor.

24. Insurance.

a. Worker’'s Compensation Coverage. The Contractor shall at all times comply with all
applicable worker's compensation, occupational disease, and occupational health and
safety laws, statutes, and regulations to the fullest extent applicable. This requirement
includes the purchase of industrial insurance coverage for the Contractor’s employees,
as may now hereafter be required of an “employer” as defined in Title 51 RCW. Such
worker’s compensation and occupational disease requirements shall include coverage
for all employees of the Contractor, and for all employees of any subcontract retained
by the Contractor, suffering bodily injury (including death) by accident or disease,
which arises out of or in connection with the performance of this Contract. Satisfaction
of these requirements shall include, but shall not be limited to:

1) Full participation in any required governmental occupational injury and/or
disease insurance program, to the extent participation in such a program is
mandatory in any jurisdiction;

2) Purchase worker's compensation and occupational disease insurance
benefits to employees in full compliance with all applicable laws, statutes,
and regulations, but only to the extent such coverage is not provided under
mandatory governmental program in “a” above, and/or;

3) Maintenance of a legally permitted and governmentally approved program of
self-insurance for worker’'s compensation and occupational disease.

Except to the extent prohibited by law, the program of the Contractor’'s compliance
with worker’'s compensation and occupational disease laws, statutes, and regulations
in 1), 2), and 3) above shall provide for a full waiver of rights of subrogation against
the Superintendent, its directors, officers, and employees.

If the Contractor, or any subcontractor retained by the Contractor, fails to effect and
maintain a program of compliance with applicable worker's compensation and
occupational disease laws, statutes, and regulations and the Superintendent incurs
fines or is required by law to provide benefits to such employees, to obtain coverage
for such employees, the Contractor will indemnify the Superintendent for such fines,
payment of benefits to Contractor or subcontractor employees or their heirs or legal
representatives, and/or the cost of effecting coverage on behalf of such employees.
Any amount owed the Superintendent by the Contractor pursuant to the indemnity may
be deducted from any payments owed by the Superintendent to the Contractor for the
performance of this Contract.

b. Proof of Insurance. Certificates and or evidence satisfactory to the Superintendent
confirming the existence, terms and conditions of all insurance required above shall
be delivered to the Superintendent within five (5) days of the Contractor’s receipt of
Authorization to Proceed.
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c. General Insurance Requirements. Contractor shall, at all times during the term of
the Contract and at its cost and expense, buy and maintain insurance of the types and
amounts listed above. Failure to buy and maintain the required insurance may result
in the termination of the Contract at the Superintendent’s option. By requiring
insurance herein, Superintendent does not represent that coverage and limits will be
adequate to protect Contractor and such coverage and limits shall not limit
Contractor’s liability under the indemnities and reimbursements granted to the
Superintendent in this Contract.

Contractor shall include all subcontractors as insureds under all required insurance
policies, or shall furnish proof of insurance and endorsements for each subcontractor.
Subcontractor(s) must comply fully with all insurance requirements stated herein.
Failure of subcontractor(s) to comply with insurance requirements does not limit
Contractor’s liability or responsibility.

25. Licensing and Accreditation Standards. The Contractor shall comply with all applicable
local, state, and federal licensing, accreditation and registration requirements/standards,
necessary to the performance of this Contract.

26. Limitation of Authority. Only the Superintendent or the Superintendent’s delegate by writing
(delegation to be made prior to action) shall have the express, implied, or apparent authority
to alter, amend, modify, or waive any clause or condition of this Contract. Furthermore, any
alteration, amendment, modification, or waiver or any clause or condition of this Contract is
not effective or binding unless made in writing and signed by the Superintendent.

27. Nondiscrimination.

a. Nondiscrimination Requirement. During the term of this Contract, the Contractor,
including any subcontractor, shall comply with all the federal and state
nondiscrimination laws, regulations and policies, which are otherwise applicable to the
Superintendent.  Accordingly, on the bases enumerated at RCW 49.60.530(3), no
person shall, on the ground of sex, race, creed, religion, color, national origin, marital
status, families with children, age, veteran or military status, sexual orientation, gender
expression, gender identity, disability, or the use of a trained dog guide or service
animal, be unlawfully excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination under any activity performed by the Contractor
and its agents under this Contract. In addition, Contractor, including any subcontractor,
shall give written notice of this nondiscrimination requirement to any labor
organizations with which Contractor, or subcontractor, has a collective bargaining or
other agreement.

b. Obligation to Cooperate. Contractor, including any subcontractor, shall cooperate
and comply with any Washington state agency investigation regarding any allegation
that Contractor, including any subcontractor, has engaged in discrimination prohibited
by this Contract pursuant to RCW 49.60.530(3).

c. Default. Notwithstanding any provision to the contrary, the Superintendent may
suspend Contractor, including any subcontractor, upon notice of a failure to participate
and cooperate with any state agency investigation into alleged discrimination
prohibited by this Contract, pursuant to RCW 49.60.530(3). Any such suspension will
remain in place until Superintendent receives notification that Contractor, including any
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28.

29.

30.

subcontractor, is cooperating with the investigating state agency. In the event
Contractor, or subcontractor, is determined to have engaged in discrimination
identified at RCW 49.60.530(3), the Superintendent may terminate this Contract in
whole or in part, and Contractor, subcontractor, or both, may be referred for debarment
as provided in RCW 39.26.200. Contractor or subcontractor may be given a
reasonable time in which to cure this noncompliance, including implementing
conditions consistent with any court-ordered injunctive relief or settlement agreement.

d. Remedies for Breach. Notwithstanding any provision to the contrary, in the event of
Contract termination or suspension for engaging in discrimination, Contractor,
subcontractor, or both, shall be liable for contract damages as authorized by law
including, but not limited to, any cost difference between the original contract and the
replacement or cover contract and all administrative costs directly related to the
replacement contract, which damages are distinct from any penalties imposed under
Chapter 49.60, RCW. The Superintendent shall have the right to deduct from any
monies due to Contractor or subcontractor, or that thereafter become due, an amount
for damages Contractor or subcontractor will owe the Superintendent for default under
this provision.

Overpayments. Contractor shall refund to Superintendent the full amount of any
overpayment under this Contract within thirty (30) calendar days of written notice. If
Contractor fails to make a prompt refund, Superintendent may charge Contractor one percent
(1%) per month on the amount due until paid in full.

Payments. No payments in advance or in anticipation of services or supplies to be provided
under this Contract shall be made by the Superintendent. All payments to the Contractor are
conditioned upon (1) Contractor’s submission of a properly executed and supported invoice
for payment, including such supporting documentation of performance and supporting
documentation of costs incurred or paid, or both as is otherwise provided for in the body of
this Contract, and (2) Acceptance and certification by the OSPI Contract Manager or designee
of satisfactory performance by the Contractor.

Except as otherwise provided in this Contract, (1) All approvable invoices for payment due to
the Contractor shall be paid within thirty (30) calendar days of their submission by the
Contractor and acceptance and certification by the OSPI Contract Manager or designee, and
(2) All expenses necessary to the Contractor’s performance of this Contract not specifically
mentioned in the Contract shall be borne in full by the Contractor.

Public Disclosure. Contractor acknowledges that the Superintendent is subject to the
Washington State Public Records Act, Chapter 42.56 RCW, and that this Contract shall be a
public record as defined in RCW 42.56. Any specific information that is claimed by the
Contractor to be confidential or proprietary must be clearly identified as such by the
Contractor. To the extent consistent with chapter 42.56 RCW, the Superintendent shall
maintain the confidentiality of all such information marked confidential or proprietary. If a
request is made to view the Contractor’s information, the Superintendent will notify the
Contractor of the request and the date that such records will be released to the requester
unless Contractor obtains a court order enjoining that disclosure. If the Contractor fails to
obtain the court order enjoining disclosure, the Superintendent will release the requested
information on the date specified.
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31.

32.

33.

34.

35.

36.

37.

Publicity. The Contractor agrees to submit to the Superintendent all advertising and publicity
matters relating to this Contract which in the Superintendent’s judgment, Superintendent’s
name can be implied or is specifically mentioned. The Contractor agrees not to publish or
use such advertising and publicity matters without the prior written consent of the
Superintendent.

Registration with Department of Revenue. The Contractor shall complete registration with
the Department of Revenue and be responsible for payment of all taxes due on payments
made under this Contract.

Records Maintenance. The Contractor shall maintain all books, records, documents, data
and other evidence relating to this Contract and performance of the services described herein,
including but not limited to accounting procedures and practices which sufficiently and properly
reflect all direct and indirect costs of any nature expended in the performance of this Contract.
Contractor shall retain such records for a period of six years following the date of final payment.
At no additional cost, these records, including materials generated under the Contract, shall be
subject at all reasonable times to inspection, review or audit by the Superintendent, personnel
duly authorized by the Superintendent, the Office of the State Auditor, and federal and state
officials so authorized by law, regulation or agreement.

If any litigation, claim or audit is started before the expiration of the six (6) year period, the
records shall be retained until all litigation, claims, or audit findings involving the records have
been resolved.

Right of Inspection. The Contractor shall provide right of access to its facilities to the
Superintendent or any of its officers at all reasonable times, in order to monitor and evaluate
performance, compliance, and/or quality assurance under this Contract on behalf of the
Superintendent. All inspections and evaluations shall be performed in such a manner that will
not unduly interfere with the Contractor’s business or work hereunder.

Severability. The provisions of this Contract are intended to be severable. If any term or
provision is illegal or invalid for any reason whatsoever, such illegality or invalidity shall not
affect the validity of the remainder of the Contract.

Site Security. While on Superintendent premises, Contractor, its agents, employees, or
subcontractors shall conform in all respects with physical, fire or other security policies or
regulations.

Subcontracting. Neither the Contractor nor any subcontractor shall enter into subcontracts
for any of the work contemplated under this Contract without obtaining prior written approval
of the Superintendent. Contractor is responsible to ensure that all terms, conditions,
assurances and certifications set forth in this Contract are included in any and all
Subcontracts. In no event shall the existence of the subcontract operate to release or reduce
liability of the Contractor to the Superintendent for any breach in the performance of the
Contractor’s duties. This clause does not include contracts of employment between the
Contractor and personnel assigned to work under this Contract.

If, at any time during the progress of the work, the Superintendent determines in its sole
judgment that any subcontractor is incompetent, the Superintendent shall notify the
Contractor, and the Contractor shall take immediate steps to terminate the subcontractor's
involvement in the work. The rejection or approval by the Superintendent of any subcontractor
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38.

39.

or the termination of a subcontractor shall not relieve the Contractor of any of its
responsibilities under the Contract, nor be the basis for additional charges to the
Superintendent.

Subcontractor Payment Reporting. If a subcontractor is used to is perform all or part of the
services under this Contract under a separate contract with the Contractor, this Contract is
subject to compliance tracking using the State’s business diversity management system,
Access Equity (B2Gnow). The Contractor and all Subcontractors shall report and confirm
receipt of payments made to the Contractor and each Subcontractor through the Access
Equity system. User guides and documentation related to Contractor and Subcontractor
access to and use of Access Equity are provided by the Office of Minority and Women’s
Business Enterprises in the Access Equity Help Center. The Superintendent reserves the right
to withhold payments from the Contractor for non-compliance with this section. For purposes
of this section, Subcontractor means any subcontractor working on the Contract, at any tier
and regardless of status as certified woman and/or minority business (WMBE) or Non-WMBE.
The Contractor shall:

a. Register and enter all required Subcontractor information into Access Equity no later

than fifteen (15) days after the Superintendent creates the Contract Record.

b. Complete the required user training (two (2) one- (1-) hour online sessions) no later
than twenty (20) days after the Superintendent creates the Contract Record.

c. Report the amount and date of all payments (i) received from the Superintendent, and
(ii) paid to Subcontractors, no later than thirty (30) days, issuance of each payment
made by the Superintendent to the Contractor, unless otherwise specified in writing by
the Superintendent, except that the Contractor shall mark as “Final” and report the
final Subcontractor payments) into Access Equity no later than thirty (30) days after
the final payment is due the Subcontractor(s) under the Contract, with all payment
information entered no later than sixty (60) days after end of fiscal year.

d. Monitor contract payments and respond promptly to any requests or instructions from
the Superintendent or system-generated messages to check or provide information in
Access Equity.

e. Coordinate with Subcontractors, or Superintendent, when necessary, to resolve
promptly any discrepancies between reported and received payments.

f. Require each Subcontractor to: (i) register in Access Equity and complete the required
user training; (ii) verify the amount and date of receipt of each payment from the
Contractor or a higher tier Subcontractor, if applicable, through Access Equity; (iii)
report payments made to any lower tier Subcontractors, if any, in the same manner as
specified herein; (iv) respond promptly to any requests or instructions from the
Contractor or system-generated messages to check or provide information in Access
Equity; and (v) coordinate with Contractor, or Superintendent when necessary, to
resolve promptly any discrepancies between reported and received payments.

Taxes. All payments accrued on account of payroll taxes, unemployment contributions, any
other taxes, insurance or other expenses for the Contractor or its staff shall be the sole
responsibility of the Contractor.
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40.

41.

42,

43.

Technology Security Requirements. The security requirements in this document reflect the
applicable requirements of Standard 141.10 of the Office of the Chief Information Officer
(OCIO) for the state of Washington, which by this reference are incorporated into this
agreement.

The Contractor acknowledges it is required to comply with WaTech OCIO IT Security Policy
141 and OCIO IT Security Standard 141.10, Securing Information Technology Assets. OCIO
IT Security Standard 141.10, Securing Information Technology Assets, applies to all
Superintendent assets stored as part of a service, application, data, system, portal, module,
components or plug-in product(s) that are secured as defined by the WaTech OCIO's IT
Security Policy 141 and OCIO IT Security Standard 141.10, Securing Information Technology
Assets.

As part of OCIO IT Security Standard 141.10, a design review checklist and/or other action
may be required. These activities will be managed and coordinated between Superintendent
and the Contractor. Any related costs to performing these activities shall be at the expense of
the Contractor. Any such activities and resulting checklist and/or other products must be
shared with the Superintendent’s Information Technology Services.

Termination for Convenience. Except as otherwise provided in this Contract, the
Superintendent or Superintendent’s Designee may, by ten (10) days written notice, beginning
on the second day after the mailing, terminate this Contract in whole or in part. The notice
shall specify the date of termination and shall be conclusively deemed to have been delivered
to and received by the Contractor as of midnight the second day of mailing in the absence of
proof of actual delivery to and receipt by the Contractor. If this Contract is so terminated, the
Superintendent shall be liable only for payment required under the terms of the Contract for
services rendered or goods delivered prior to the effective date of termination.

Termination for Default. In the event the Superintendent determines the Contractor has
failed to comply with the conditions of this Contract in a timely manner, the Superintendent
has the right to suspend or terminate this Contract. The Superintendent shall notify the
Contractor in writing of the need to take corrective action. If corrective action is not taken
within thirty (30) days, the Contract may be terminated. The Superintendent reserves the right
to suspend all or part of the Contract, withhold further payments, or prohibit the Contractor
from incurring additional obligations of funds during investigation of the alleged compliance
breach and pending corrective action by the Contractor or a decision by the Superintendent
to terminate the Contract. In the event of termination, the Contractor shall be liable for
damages as authorized by law including, but not limited to, any cost difference between the
original Contract and the replacement or cover Contract and all administrative costs directly
related to the replacement Contract, e.g., cost of the competitive bidding, mailing, advertising
and staff time. The termination shall be deemed to be a "Termination for Convenience" if it is
determined that the Contractor: (1) was not in default; or (2) failure to perform was outside of
his or her control, fault or negligence. The rights and remedies of the Superintendent provided
in this Contract are not exclusive and are in addition to any other rights and remedies provided
by law.

Termination Due to Funding Limitations or Contract Renegotiation, Suspension. Inthe
event funding from state, federal, or other sources is withdrawn, reduced, or limited in any
way after the effective date of this Contract and prior to normal completion of this
Contract, with the notice specified below and without liability for damages:
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a. At Superintendent’s discretion, the Superintendent may give written notice of intent to
renegotiate the Contract under the revised funding conditions.

b. At Superintendent’s discretion, the Superintendent may give written notice to
Contractor to suspend performance when Superintendent determines there is
reasonable likelihood that the funding insufficiency may be resolved in a timeframe
that would allow Contractor’s performance to be resumed.

(1) During the period of suspension of performance, each party will inform the
other of any conditions that may reasonably affect the potential for resumption
of performance.

(2) When Superintendent determines that the funding insufficiency is resolved, it
will give the Contractor written notice to resume performance, and Contractor
shall resume performance.

(3) Upon the receipt of notice under b. (2), if Contractor is unable to resume
performance of this Contract or if the Contractor’s proposed resumption date
is not acceptable to Superintendent and an acceptable date cannot be
negotiated, Superintendent may terminate the Contract by giving written
notice to the Contractor. The parties agree that the Contract will be terminated
retroactive to the date of the notice of suspension. Superintendent shall be
liable only for payment in accordance with the terms of this Contract for
services rendered prior to the retroactive date of termination.

c. Superintendent may immediately terminate this Contract by providing written notice to
the Contractor. The termination shall be effective on the date specified in the
termination notice. Superintendent shall be liable only for payment in accordance with
the terms of this Contract for services rendered prior to the effective date of
termination. No penalty shall accrue to Superintendent in the event the termination
option in this section is exercised.

d. For purposes of this section, “written notice” may include email.

44. Termination Procedure. Upon termination of this Contract the Superintendent, in addition
to other rights provided in this Contract, may require the Contractor to deliver to the
Superintendent any property specifically produced or acquired for the performance of such
part of this Contract as has been terminated. The provisions of the “Treatment of Assets”
clause shall apply in such property transfer.

The Superintendent shall pay to the Contractor the agreed upon price, if separately stated, for
completed work and services accepted by the Superintendent and the amount agreed upon
by the Contractor and the Superintendent for (a) completed work and services for which no
separate price is stated, (b) partially completed work and services, (c) other property or
services which are accepted by the Superintendent, and (d) the protection and preservation
of the property, unless the termination is for default, in which case the Superintendent shall
determine the extent of the liability. Failure to agree with such determination shall be a dispute
within the meaning of the “Disputes” clause for this Contract. The Superintendent may
withhold from any amounts due to the Contractor such sum as the Superintendent determines
to be necessary to protect the Superintendent against potential loss or liability.
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The rights and remedies of the Superintendent provided in this section shall not be exclusive
and are in addition to any other rights and remedies provided by law under this Contract.

After receipt of a notice of termination, and except as otherwise directed by the
Superintendent, the Contractor shall:

a. Stop work under this Contract on the date and to the extent specified, in the notice;

b. Place no further orders or subcontractors for materials, services or facilities except as
may be necessary for completion of such portion of the work under the Contract that
is not terminated;

c. Assign to the Superintendent, in the manner, at the times, and to the extent directed
by the Superintendent, all rights, title, and interest of the Contractor under the orders
and subcontracts in which case the Superintendent has the right, at its discretion, to
settle or pay any or all claims arising out of the termination of such orders and
subcontracts;

d. Settle all outstanding liabilities and all claims arising out of such termination of orders
and subcontracts, with the approval or ratification of the Superintendent to the extent
the Superintendent may require, which approval or ratification shall be final for all the
purposes of this clause;

e. Transfer title to the Superintendent and deliver, in the manner, at the times and to the
extent as directed by the Superintendent, any property which, if the Contract had been
completed, would have been required to be furnished to the Superintendent;

f. Complete performance of such part of the work not terminated by the Superintendent;
and

g. Take such action as may be necessary, or as the Superintendent may direct, for the
protection and preservation of the property related to this Contract which, in is in the
possession of the Contractor and in which the Superintendent has or may acquire an
interest.

45. Treatment of Assets. Except as otherwise provided for in the Contract, the ownership and
title to all real property and all personal property purchased by the Contractor in the course of
performing this Contract with moneys paid by the Superintendent shall vest in the
Superintendent, except for supplies consumed in performing this Contract. The Contractor
shall (1) maintain a current inventory of all the real and personal property; (2) label all the
property “State of Washington, Superintendent of Public Instruction”; and, (3) surrender
property and title to the Superintendent without charge prior to settlement upon completion,
termination or cancellation of this Contract.

Any property of the Superintendent furnished to the Contractor shall, unless otherwise
provided herein, or approved by the Superintendent, be used only for the performance of the
Contract.

The Contractor shall be responsible for any loss or damage to property of the Superintendent
which results from the negligence of the Contractor which results from the failure on the part
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46.

of the Contractor to maintain and administer that property in accordance with sound
management practices.

If any property is lost, destroyed, or damaged, the Contractor shall notify the Superintendent
and take all reasonable steps to protect the property from further damage.

All reference to the Contractor under this clause shall include Contractor’'s employees, agents
and subcontractors.

Waiver. A failure by either party to exercise its rights under this Agreement shall not preclude
that party from subsequent exercise of such rights and shall not constitute a waiver of any
other rights under this agreement. Waiver of any default or breach shall not be deemed to be
a waiver of any subsequent default or breach. Any waiver shall not be construed to be a
modification of the terms of this Agreement unless stated to be such in writing and signed by
personnel authorized to bind each of the parties.
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Graphics & Colors: OSPI Americans
with Disabilities Act (ADA) Compliance

Many people with low vision do not see web pages
the same as others. Some see only small portions of
a computer display at one time. Others cannot see
text or images that are too small. Still, others can
only see website content if it appears in specific
colors.

For these reasons, many people with low vision use
specific color and font settings when they access
the Internet.

For example, some people with low vision need to
use high-contrast settings, such as bold white or
yellow letters on a black background. Others need
just the opposite — bold black text on a white or
yellow background. And, many must use softer,
more subtle color combinations.

Tips for Graphic Creation that is
Accessible

e Provide good contrast. Be especially careful
with light shades of gray, orange, and yellow.

e Use True Text whenever possible. You can see
True Text (TT) next to the font selection in most
programs.

e Avoid all caps. All caps can be difficult to read
and can be read incorrectly by screen readers.

e Use adequate font size. The size can vary
depending on the font chosen, but 10 point is
usually the minimum.

e Make sure links are recognizable.

o Differentiate links in the body of the page with
underline or bold. Links should clearly tell the
user where the link will take them (no "click
here" links).

e Don't convey content with color alone. Users
often can't distinguish or may override page
colors.

Resources for Web Accessibility

e Color code finder. Upload a photo to find the
different color codes.

e Color contrast checker. Enter color codes to find
out which foreground and background
combination is accessible.

Accessible Color Guidance

The colors below are OSPI's main brand colors and
associated codes. They are displayed with text and
background color in ADA compliance.

OSPI's cream and charcoal colors should be used in
designs instead of white and black.

e Charcoal color code: #40403d
e Cream color code: #{7f5eb

Preferred

#40403d #f7f5eb
Optional
#0d5761 #8cb5ab

Washington Office of Superintendent of

PUBLIC INSTRUCTION


https://html-color-codes.info/colors-from-image/
https://webaim.org/resources/contrastchecker/
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